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NOTICE INVITING SEALED PROPOSALS

Notice is hereby given that sealed proposals will be received by
Kennedy/Jenks/Chilton, Inc., Marathon Plaza, Tenth Floor North,

303 Second Street, San Francisco, California 94107, until 3:00 PM, 1oca]
time on 30 October 1989, for performing work as f011ows

Removal of four underground tanks and one surface tank in accordance
with the Contract Documents entitled Underground and Surface Tank

Removal dated October 1989, to which special reference is hereby made.

Work will take place at the Ransome Company, 4030 Hollis Street,
Emeryvilile, California.

Contract Documents will be made available to only prequalified
Contractors.

The bid opening is closed.
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RANSOME COMPANY
UNDERGROUND AND SURFACE TANK REMOVAL

INSTRUCTIONS TO BIDDERS

1B-01 WORK TO BE DONE

This project includes the furnishing of all labor, materials
and equipment for the removal of four underground storage tanks and one
surface storage tank, together with all appurtenant work, as shown on
Site Plan and as specified herein. Construction will be performed on
property leased by the Ransome Company (Client) located at 4030 Hollis
Street, Emeryville, California, 94608, The Client reserves the right
not to award all bid items.

IB-02 SECURING DOCUMENTS

One set of Contract Documents will be made available free of
charge to each prequalified Contractor interested in bidding on this
project.

1B-03 COMMENCEMENT AND PROGRESS OF THE WORK TO COMPLETION

The successful bidder, properly bonded and insured, after
receiving notice that the Construction Contract has been executed on
behalf of the Client, will become the Contractor and shall commence the
work within fourteen (14) days after the date established in the Notice
to Proceed, and shall ditigently perform all portions of the work to-
completion before the expiration of twenty-eight (28) consecutive
calendar days after the date established in said Notice to Proceed.

IB-04 FILING PROPOSAL

The sealed envelope containing the proposal shall be endorsed
with the bidder’s name, marked with the name of the project, the date
and time to be opened, and addressed to: Christopher Proud,
Kennedy/Jenks/Chilton, Inc., Marathon Plaza, Tenth Floor North, 303
Second Street, San Francisco, California, 94107.

Proposals shall be delivered to Kennedy/Jenks/Chilton, Inc.
(Engineer) on or before the hour set for opening propesals in the Notice
Inviting Sealed Proposals, or as extended by addendum. Any proposal
received after the scheduled closing time for receipt of proposals may
be returned to the bidder unopened.

IB-05 FORM AND CONTENT OF PROPQSAL

Proposals shall be made upon the form enclosed with all items
filled out, amounts bid stated both in words and figures, the signatures
of all persons required to sign, and shall be in writing. Proposals
shall include all pages in the Project Manual with page numbers marked
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PROP plus the addendum acknowledge form (front page) from all addenda
received by the Contractar, if any. Proposal shall be removed from the
Project Manual. Do not submit the Project Manual with the proposal.

1B-06 EXAMINATION OF SITE, SPECIFICATIONS, ETC,

Each bidder shall visit the site of the proposed work and fullly
acquaint himself with local conditions, construction and Tabor so that
he may fully understand the facilities, difficulties, and restrictions
attending the execution of work under the Contract. A mandatory site .
visit will be conducted by the Engineer on Friday, 20 October 1989, at
9:00 A.M.

Bidders shall thoroughly examine and be familiar with the
Specifications. The failure of any bidder to receive or examine any
form, instrument, addendum, or other document, or to visit the site and
acquaint himself with conditions there ex1st1ng shall in no way relieve
the bidder from any obligation with respect to his proposal or to the
Contract.

IB-07 LOCATION QF THE WORK

The work will be performed at the Ransome Company facilities at
4030 Hollis Street, Emeryville, California.

[B-08 INTERPRETATION OF CONTRACT DOCUMENTS/RESTRICTIONS

If any bidder should find discrepancies in, or omissions from,
the Specification, or other proposed Contract Documents, or, if he
should be in doubt as to the true meaning of any part thereof, he shall
at once, but not later than five (5) calendar days before the scheduled
opening time of bids, make a written request to the Engineer for
correction, clarification, or interpretation of the point or points in
question. The person submitting such request shall be responsiblie for
its prompt delivery.

In the event that the Engineer received such a request, and it
should be found that certain essential information is not clear1y and
fully set forth, or if the Engineer discovers errors, omissions, or
points requiring clarification in the documents, a written addendum will
be mailed to each person to whom a Project Manual has been delivered.
The Client and the Engineer will not be responsible for any
instructions, explanations, or interpretations of the documents
presented to bidders in any manner other than by written addendum.

The bidder, by submission of his bid, confirms he has
familiarized himself with the Specifications and has found them fit and
sufficient for the purpose of preparing his bid. By submission of his
bid he agrees that no claim will be made against the Client or the
Engineer or their officer, directors, employees or agents, for any
damages in excess of $5,000 for aileged damage that he or his
subcontractors may have suffered due to the inadequacy of his bid on
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account of any alleged errors, omissions or other deficiencies in the
Specifications supplied to him by the Client. This limitation does not
apply to compensation for extra work authorized by the Client. The
bidder in no way assumes liability for damages to others for the
professional negligence, errors or omissions of the Engineer,

1B-09 ADDENDA

Any addenda or clarifications supplementing the Specifications
and issued prior to the time set for the opening of proposals, and/or -
forming a part of the documents furnished to the bidder for the
preparation of his proposal, shall be covered in the proposal and shall
be made a part of the Contract.

1B-10 WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by the bidder prior to, but not
after, the time fixed for the opening of the proposals.

IB-11 QPENING AND COMPARISON OF PROPOSALS

The bid opening is closed. The Engineer will determine the
Towest responsive, responsible bidder for the work after the proposals
have been opened and tabulated for comparison. Bids will be evaluated
and compared on the basis of the total price for the bid items to be
awarded. In case of discrepancies between bid amounts in writing and in
figures, the written amounts in all cases shall prevail.

IB-12 AWARD OR REJECTION OF PROPOSALS

If award is made, the Client will award at the prices named in
the proposal to the lowest responsive, responsible bidder for the bid
items awarded, who has complied with Instructions to Bidders and with
the provisions of the Notice Inviting Sealed Proposals. The Client
reserves the right to reject any or all bids and to waive any
irregularities or informalities of any bid. The competency and
responsibility of bidders as evidenced by the information accompanying
the proposals, if required, which will be subject to verification, will
be considered in making the award.

The Notice to Proceed, if award is made, will be made within
thirty (30) days of the opening of sealed proposals, and no bidder may
withdraw his proposal within such time period. The Client reserves the
right not to award all items bid.

1B-13 LICENSING REQUIREMENTS

Selected Contractor will be required to submit to Engineer the
following current information prior to starting work on the site.

A. California State Contractors license number and type.
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B. City of Emeryville Business License Number.
C. Certificate of Workman’s Compensation Insurance.

In addition, it would be desirable for the Contractor to be an active
member of the Associated General Contractors of California.

END OF INSTRUCTIONS TO BIDDERS
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RANSOME COMPANY
PROPOSAL FOR
UNDERGROUND AND SURFACE TANK REMCVAL

Gentlemen:

Pursuant to the attached Notice Inviting Sealed Proposals, the
undersigned hereby proposes and agrees, on award by Ransome Company
under this Proposal, and in accordance with the provisions wherein
stated, to execute the Agreement to furnish any and all labor,
materials, and transportation, and services for the construction, in
accordance with the Contract Documents entitled Underground and Surfade
Tank Removal, dated October 1989 and within the time hereafter set fonth
and at the prices named in this proposal as follows:

Item Description and Unit Total Prices
No. Unit Price Written in Words In Figures
1 Lump Sum For costs associated with removal

and disposal offsite of four (4)
underground tanks, and associated
piping, fuel pumps and fuel island,
including excavation to

one (1) foot below the tanks,
including excavation of two (2) feet
of native soil beneath each end of
gach tank and beneath piping at
twenty (20) feet intervals for the
purpose of soil sampling by others,
and including all other work
necessary to complete the work as
required, except for Bid Items 2, 3,
and 4 for the Tump sum of

Doliars $

2 Unit Price Additional unit price for exca-
vation below one (1) foot below
the tanks to a maximum depth
below the surface grade of
15 feet for the unit price per

in place cubic yard of
Dollars $ /CY
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Item Description and Unit Total Prices
No. Unit Price Written in Words In Figures
3 Lump Sum For cost associated with backfill,

compaction and site restoration
for Bid Item 1, complete in place,
for the Tump sum of

Dollars $

4 Unit Price Additional unit price for back-
fi11 and compaction necessary for
Bid Item 2 complete in place, for
the unit price per in place cubic
yard of

Dollars $ - /CY

5 Lump Sum For all costs associated with the
removal, but not disposal, of the
350-gallon aboveground waste oil
tank including excavation of
two (2) feet of native soil beneath
the fill end of the tank for the
purpose of soil sampling by others,
and for all costs associated with
backfill, compaction, and site
restoration for the lump sum of

Dollars $

Bid amount of each of the above bid items must be filled in and
completed. The undersigned has checked the above amount and understands
that the Client and Engineer will not be responsible for any errors or’
omissions on the part of the undersigned in making up this proposal.

The above amount is for the work completed and includes any and all
sales taxes and levies which may be applicable.

The undersigned has examined the Tocation of the proposed work and is
familiar with the Contract Documents and the local conditions at the
place where the work is to be done. Contractor shall agree to all
conditions set forth in Client’s Agreement and shall submit a signed
Agreement to Client prior to commencing work. A copy of the Agreement
is included for reference.

It is agreed that this proposal may not be withdrawn within a period of
thirty (30) days after the date set for the opening thereof.

The undersigned'understands that the Client reserves the right to rejegt
any or all bids and to waive any informality in bids received.

In accordance with the specifications, the undersigned further agrees to
so plan the work and to prosecute it with such diligence that said work
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shall be commenced within fourteen (14) days after receiving the Noticé
to Proceed, and the entire project completed within twenty-eight {28)
consecutive calendar days from the date of Notice to Proceed.

The undersigned agrees, if awarded the Agreement, that there shall be
paid by the undersigned and by all subcontractors under him teo all
laborers, workers, and mechanics employed in the execution of such
Agreement, or any subcontract thereunder, not less than the general
prevailing rate of per diem wages and rates for overtime and Tegal
holidays in the locality and which the work is to be performed, as
ascertained and determined, pursuant to the state statute thereto
applicable.

By:

Title:

Business Address:

Business Tel.:

Contr. License No.

Dated:

Home Office Address
(if different from above):

Telephone:

WPC16 PROP-3
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DESIGNATION OF SUBCONTRACTORS
(To Accompany Proposal)

If awarded the Agreement, the bidder proposes to employ the following
subcontractors who will perform work or labor or render service to the
bidder in or about the work in an amount in excess of one-half of one
percent (0.5%) of the total amount of bidder’s proposal. If no
subcontract work is proposed, except within the one-half of one percent
(0.5%) 1imit set forth, the bidder shall so state.

NAME & ADDRESS OF DESCRIPTION OF WORK TO SUBCONTRACTOS’S
io‘

SUBCONTRACTOR BE SUBCONTRACTED CALIF. LIC.
Bidder
By

Title of Company Officer (Same as
for signature on proposal

WPC16 PROP-4
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Proposed Waste Transporters and Disposal Sites
{To Accompany Proposal)

If awarded the Agreement, the bidder proposes to use the following
waste transporters and disposal sites for the transportation and
disposal of tanks and piping and tank product/waste contents or any
other materials in accordance with permit requirements of the site and

as specified.

1.

Address

Product/Waste Transportation

Name

Address

EPA I.D.

No.

City

. Product/Waste Oisposal Site

Name

State

Zip

Address

EPA I.D.

No.

City

. Tank and Piping Transporter

Name

State

Zip

EPA I.D.

No.

City

. Tank and Piping Disposal Site

Name

State

Zip

Address

EPA I.D.

City

WPC16
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AGREEMENT

THIS AGREEMENT, entered into this day of ,

198, by and between .

hereinafter called "CONTRACTOR", and Ransome Company, hereinafter ca?]éd

“CLIENT".

WITNESSETH: That the parties hereto have mutually covenanted and
agreed as follows:

That for an in consideration of the covenants and agreements
hereinafter contained on the part of the CLIENT, and the sums of money
hereinafter designated to be paid to the CONTRACTOR by the CLIENT in the
manner and form as hereinafter in attached specifications provided, the
CONTRACTOR hereby covenants and agrees to and with the CLIENT, to
furnish labor, tools, appliances, equipment, plant and transportation,
and any and all other expenses necessary or incidental to the
performance of certain work hereinafter specified, and to furnish,
construct, and complete the work as described in detail in Contract
Documents entitlied Underground and Surface Tank Removal, dated October,
1989.

The bid items awarded and prices fo be paid therefor are as
follows:

Each of the Contract Documents is incorporated herein by referende
as though set forth in its entirety. Said documents include, but are
not 1imited to the Bidding Requirements, Contract Forms, Contract
Conditions, Specifications, Site Plan, Addenda or Clarifications and
Executed Change Grders.

It is intended by the parties that the Contract Documents be
complementary and supplementary to each other, and that any term or
condition called for by one such document and not called for by another,
be as binding as if called for by each and every such document and shall
be executed in the same manner as if mentioned in all Contract
Documents.
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The CONTRACTOR has satisfied himself by his own investigation and
research regarding all conditions affecting the work to be done and
materials to be furnished and as to meaning and intenticn of the
Contract Documents and Specifications referred to herein.

PROSECUTION OF WORK: The successful bidder, properly insured,
after receiving notice that the Contract has been executed on behalf of
the Client, will become the Contractor and shall commence the work
within fourteen (14) days afier the date of the Notice to Proceed, and:
shall diligently prosecute all portions of the work to compietion before
the expiration of twenty-eight (28) consecutive calendar days after the
date of said Notice to Proceed. ‘

SCOPE OF WORK: Except as otherwise expressly provided for or
excluded by the Contract Documents, the CONTRACTOR shalil furnish all
tools, equipment, services, apparatus, facilities, drawings, machinery,
electrical power, transportation, labor and materials, for and shall
perform the work necessary in strict accordance with the Contract
Documents, including all Specifications.

CONTRACT PRICE: CLIENT shall pay CONTRACTOR as full consideration
for faithful performance of the contract, subject to any additions or
deductions as provided in the Contract Documents, the sum of

IN WITNESS WHEREOF, this Agreement has been duly executed by the
above named parties, on the day and year first above written. ‘

CLIENT: CONTRACTOR:
BY BY
TITLE TITLE

BY

TITLE

(Authorized Officer or Agents)
(Corporate Seal)
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GENERAL CONDITIONS

1-01 WORK _TO BE DONE

The project includes removal and disposal of four underground
tanks and removal of one surface tank as shown on the Site Plan.

1-02 DESCRIPTION OF BID ITEMS

ITEM 1 - For costs associated with removal and disposal offs1¢e
of four (4) underground storage tanks and associated piping, fuel pumps
and fuel island, including excavation to one (1) foot below the tanks
including excavation of two (2) feet of native soil beneath each end of
each tank and beneath piping at twenty (20) feet intervals for the
purpose of soil sampling by others, and including all other work
necessary to compiete the work as required, except for the work covered
in Bid Items 2, 3, and 4.

ITEM 2 - Additional unit price for excavation below one
(1) foot below the tanks to a maximum depth below surface grade of
15 feet per in place cubic yard.

ITEM 3 - For costs associated with backfill compaction and site
restoration for Bid Item 1.

ITEM 4 - Additional unit price for backfill and compaction
necessary for Bid Item 2.

ITEM 5 - For all costs associated with the removal, but not
disposal, of the 350-gallon aboveground wasfe oil tank, including
excavation of two (2) feet of native soil beneath the fill end of the
tank for the purpose of soil sampling by others, and for all costs
associated with backfill, compaction and site restoration.

1-03 DEFINITIONS

The following terms shall be as defined herein when used in the
Contract Documents.

Contractor. The word "Contractor” means the person, firm, or
corporation with whom the Contract Agreement is made by the Client for
the performance of the work herein described. The Contractor shall be.
on the work site at all times during work onsite or represented by a
superintendent or duly designated agent. Instructions and information.
tendered by the Engineer to the Contractor’s superintendent or agent on
the work site shall be considered as having been received by the
Contractor.

Client. The word "Client" refers to the Ransome Company.
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Engineer. The term "Engineer" refers to Kennedy/Jenks/Chilton,
Inc. On all questions concerning the acceptability of materials and
construction, the decision of the Engineer and his duly authorized
assistants shall be final.

Contract Date Thé term "Contract Date" shall mean the date
established by the Notice to Proceed with the work.

Provide. The term "provide" shall mean "furnish, install, and
connect." .

Furnish. The term "furnish" shall mean "supply only, do not
install.”

Install. The term "install" shall mean "install or apply only,
do not furnish."

Days. The word "Days" shall mean calendar days, unless
specifically noted otherwise. :

Addenda. Written or graphic instruments issued prior to the
execution of the Construction Contract Agreement which modify or
interpret the Contract Documents, by additions, deletions,
clarifications, or corrections.

Bid. The offer or proposal of the Bidder submitted on the
prescribed form setting forth the prices for the work to be performed.

Bidder. Any person, firm, or corporation submitting a Bid for
the work.

Change Order. A written order to the Contractor authorizing an
addition, deletion, or revision in the work within the general scope o%
the Contract Documents, or authorizing an adjustment in the Contract
Price or Contract time.

Contract Price. The total monies payable to the Contract undeér
the terms and conditions of the Contract Documents.

Contract Time. The number of calendar days stated in the
Contract Documents for the completion of the work from the date
established in the Notice to Proceed.

Subcontractor. An individual, firm, or corporation having a
direct contract with the Contractor or with any other subcontractor for
the performance of a part of the work at the site.

Contract Documents. The words "Contract Documents" shall mean
any or all of the following items, many of which are combined in the
Project Manual, as applicable:
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Bidding Requirements
Notice Inviting Sealed Proposals
Instructions to Bidders
Proposal
Contract Forms
Contract Agreement-(Construction Contract)
Addenda Acknowledgements (Front Page)
Contract Conditions
General Conditions
Specifications
Site Plan
Addenda or Clarifications, if any
Executed Change Orders, if any

Each of these items is to be considered by reference as part of
the Contract Agreement.

1-04 - CONTRACT AGREEMENT

The bidder to whom award is made shall execute a written
Contract Agreement and submit to the Client within ten days after the
Notice to Proceed has been received by mail by him at the address given
in his proposal. The Contract Agreement shall be made in the form
entitled Agreement and incorporated in these Specifications.

1-05 COMMENCEMENT OF WORK AND TIME ALLOWED FOR_COMPLETION

The Contractor shall commence the work covered by this Contract
within fourteen (14) days after date established in the Notice to
Proceed from the Client to proceed with the work. Work will be
considered to have commenced when the Contractor begins ordering
materials and equipment or starts site work.

The Contractor shall not commence the work, nor incur any
expense in connection therewith, before he is notified to proceed with
the work, by the Notice to Proceed.

Work on this project shall be completed within twenty-eight
(28) consecutive calendar days from the date established in said Notice
to Proceed.

A1l work must be conducted between the hours of 8:00 a.m. and
4:00 p.m. weekdays.

The time allowed for completion includes an allowance for
working time lost due to normal inclement weather.

The Contractor shall give the Engineer written notice not less
than six {6} working days in advance of the actual date on which the
work will be started. The Contractor shall be entirely responsiblie for
any delay in the work which may be caused by his failure to give such
notice.
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1-06 PRE-CONSTRUCTION CONFERENCE

Prior to the start of construction the Client will conduct a
pre-construction conference. At the conference the Client will review
the planned work with the Contractor, Engineer, and other interested
parties.

1-07 INSURANCE

a. General. The Contractor shall not commence any work untnl
he obtains, at his own expense, all regquired insurance. Such insurance
shall have the approval of the Client as to limit, form, and amount. The
Contractor shall not permit any subcontractor to commence work on this
project until the same insurance requirements have been complied with by
such subcontractor.

Companies writing the insurance under this article shall
be licensed to do business in the State of California or be permitted to
do business under the Surplus Line Law of the State of California.
Contractor shall include all cost for insurance in the bids.

Nothing contained in these insurance requ1rements is to be
construed as 1imiting the extent of the Contractor’s responsibility for
payment of damages resulting from his operations under this Contract.
Coverage required hereunder shall operate as Primary insurance.

The Contractor shall take out, pay for, and maintain
throughout the duration of this Contract the following insurance
coverage:

b. Comprehensive Genera] Liability Insurance. This insurance
shall protect the Contractor from claims for bodily injury and property

damage which may arise because of the nature of the work or from
operations under this Contract.

1. Additional Insureds. This policy of insurance shall
name Santa Fe Pacific Realty Corporation, the property owner, and each
of its officers, employees, and agents, Ransome Company and each of is
officers, employees, and agents, and Kennedy/Jenks/Chilton and its
consultants, and each of their partners, officers, employees, and
agents. This policy shall provide coverage to each of the additional
insured with respect to said work. Both bodily injury and property
damage insurance shall be on an occurrence basis and said pelicy shall
provide that the coverage afforded thereby shall be primary coverage to
the full Timit of 1iability stated in the declarations, and if the
additional insured have other insurance against the loss covered by said
policy, that other insurance shall be excess insurance only.

2. Amount of Coverage. The bodily injury and propertyl

damage liability policy of insurance shall provide coverage in the
following minimum Timits of 1iability: $1,000,000 on account of any one
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occurrence with an aggregate limit of not less than $1,000,000 combined
single 1imits. Deductible shall not exceed $5,000. The Contractor
shall be solely responsible for damage payments up to the amount of the
deductible.

3. Subcontractors. The bodily injury and property
damage 1iability insurance shall not be deemed to require the Contractor
to have his subcontractors named as co-insured in his policy of public
1iability an property damage, but the policy shall protect him from
contingent 1iability which may arise from operations of his
subcontractors.

4, Included Coverage. The above bodily injury and
property damage 1iability insurance shall also include the following
coverages:

Premises - Operations

Client’s and Contractor’s Protective (Subcontractors
to the Contractors)

Products - Completed Operations

Personal Injury (False Arrest, Libel, Wrongful
Eviction, etc.)

Broad Form Property Damage

XCU (Explosion, Collapse, Underground Damage)
exclusion deleted when applicable to operations
performed by the Contractor or his
subcontractors

Contractual Liability with respect to the
Indemnification Agreement as herein stated

5. Umbrella Policy. At the option of the Contractor,
primary limits may be less than required, with an Umbrella Policy
providing the additional limits needed. This form of insurance will be
acceptable provided that the Primary and Umbrella Policies both provide
the insurance coverages herein required.

c. Worker’s Compensation Insurance. In accordance with the
provisions of Article 5, Chapter 1, Part 7, Division 2 (commencing with
Section 1860) and Chapter 4, Part 1, Division 4 {commencing with
Section 3700) of the Labor Code of the State of California, the
Contractor is required to secure the payment of compensation to his
employees and shall for that purpose obtain and keep in effect adequate
Worker’s Compensation Insurance.

The Contractor is advised of the provisions of
Section 3700 of the Labor Code, which require every employer to be
insured against 1iability for Worker’s Compensation or to undertake
self-insurance in accordance with the provisions of that code, and shall
comply with such provisions before commencing the performance of the
work of this Contract.
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Before the agreement between the Client and the Contractor
is entered into, the Contractor shall submit written evidence that he
and all subcontractors have obtained for the period of the Contract full
Worker’s Compensation Insurance coverage for all persons whom they
employ or may employ in carrying out the work under this Contract. This
insurance shall be in strict accordance with the requirements of the
most current and applicable State Worker’s Compensation Insurance Laws,

d. Certificate of Insurance. The Confractor shall, at the
time of execution of this Contract, file with the Client a Certificate
of Insurance covering all the insurance as required herein. The
certificate shall be satisfactory to the Client and shall bear an
endorsement precluding cancellation, reduction, or change in coverage
without giving the Client at least ten (10) days prior notice thereof in
writing. Nothing contained in the insurance requirements shall be
construed as 1imiting the extent of the Contractor’s responsibility for
payment of damages resulting from his operations under this Contract.
Certificates shall show named insured as required herein. Certificate
shall state that insurers shall have no right of recovery or subrogation
against the Client, the Engineer, or their employees or agents.

e. Indemnification. The Contractor will indemnify and hold
harmless Santa Fe Pacific Realty Corporation, Ransome Company,
Kennedy/Jenks/Chilton, and their agents, consultants, and employees from
and against all claims, damages, losses and expenses, including but not
limited to attorney’s fees, arising out of or resulting from the
performance of the work, provided that any such liability, claim,
damage, loss or expense (1) is attributable to bodily injury, sickness,
disease or death (including that sustained by Contractor’s or
subcontractor’s employees), or to injury to or destruction of tangible
property {(other than the work itself) including the loss of use
therefrom; and (2) is caused in whole or in part by any act or omission
of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be
liable, regardless of whether or not it is caused in part by any
negligent act or omissions, whether active or passive, by a party
indemnified hereunder. Such obligation shall not be construed to
negate, abridge, or otherwise reduce any other right or obligation of
indemnity which would otherwise exist.

The obligations of the Contractor under this indemnity and
hold harmless agreement shall not apply to (a) liability for damages
arising from the sole negiigence or willful misconduct of the Client,
nor to (b) the liability of the Engineer, its agents, or employees, or
consultants, arising out of (1) the preparation or approval of maps,
drawings, opinions, reports, surveys, change orders, designs or
specifications, or (2) the giving of or the failure to give directions
or instructions by the Engineer, its agents or employees, provided such
giving or failure to give is the sole cause of the injury or damage.

f. Injury or I1lness Reports. The Contractor shall furnish
the Engineer with a copy of the Employer’s Report of injury, not later
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than 24 hours following any incident requiring the filing of said report
during the prosecution of the work under this Contract. The Contractor
shall also furnish the Engineer with a copy of the Employer’s Report of
injury involving any subcontractor on this project.

g. Notification of Insurance Companies. The Contractor shall
advise all insurance companies to familiarize themselves with all of the

conditions and provisions of this Contract, and they shall waive the
right of special notification or consent to any change or modification
of this Contract or of extension of time, or of decreased or increased
work, or of the cancellation of the Contract, or of any other act or
acts by the Client or its authorized employees and agents, under the
terms of this Contract, and failure to so notify the aforesaid insurance
companies of changes shall in no wise relieve the insurance companies of
their obligation under this Contract.

1-08 PERMITS AND FEES

The Contractor shall comply with all requirements of Emeryville
and Alameda County, and State of California on notifications, protective
signs, and other construction conditions.

The Contractor shall file for, obtain and pay all fees for the
City building permits, and coordinate all aspects of this work as well
as associated inspections and other work necessary to meet the
requirements of the permit.

The Client will file for, obtain and pay all fees for the City
Fire Department permit. The Contractor shall coordinate all of his work
related to this permit, as well as associated inspections and other work
necessary to meet the permit requirements. A copy of the permit will be
available at the site.

The Contractor shall pay all fees associated with the conduct
of his business, such as business licenses.

1-09 COMPLIANCE WITH LAWS

The Contractor shall keep himself and his subcontractors fully
informed of all State and Federal laws and City and County ordinances
and regulations which in any manner affect those engaged or employed in
the work, or the materials and equipment used in the work, or which in
any way affect the conduct of the work, and all such orders and decrees
of bodies or tribunals having any jurisdiction or authority over the
same. If any discrepancy or inconsistency is discovered in the
Specifications, or in this Contract, in relation to any such law,
ordinance, regulation, or order, or decree, the Contractor shall
forthwith report the same to the Engineer in writing. He shall at all
times observe and comply with all such laws, ordinances, regulations,
orders, and decrees; and shall protect and indemnify the Client, the
Engineer, and all of their officers, agents, and servants against any
claim or liability arising from or based upon the violation of .any such
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law, ordinance, regulation, order, or decree, whether by the Contractor
himself or by his employees. Particular attention is called to the
following:

a. Equal Employment Opportunity:

(1) During the performance of this Contract, the
Contractor shall comply with applicable provisions of
the Civil Rights Act, as amended, and with other
applicable laws, regulations or orders issued by a
governmental agency exercising jurisdiction over the
Contractor’s employment practices. Special attentién
is directed to Section 1735 and 1410 through 1433 of
the Labor Code of the State of California and
requirements of the Federal Labor Standards Act; all
applicable provisions of these referenced documents
shall apply.

(2) The Contractor shall afford Equal Employment
Opportunity to all otherwise qualified persons
without regard to race, color, religion, national
origin, sex or age. The Contractor shall establish:
and enforce procedures and practices to insure Equal
Employment Opportunity in recruiting, hiring,
training, upgrading, promotions, transfers, layoff,
recalls, terminations, compensation, working
conditions, benefits and privileges.

b. Regulatory Requirements. The Contractor shall be solely:
responsible for performing all work in accordance with all applicable
Federal, State and local laws, ordinances, statutes, rules and
reguiations.

c. MWorker’s Compensation Insurance. The provisions of
Paragraph 1-07 shall be considered as repeated herein.

d. Lateral and Subjacent Supports. Attention is directed to
Section 832 of the Civil Code of the State of California relating to
lateral and subjacent supports, and wherever structures or improvements
adjacent to the excavation may be damaged by such excavation, the
Contractor shall comply with this law.

e. Permits and Licenses. The Contractor shall procure and
pay for all required bonds, permits and licenses, except those permits
and licenses specifically stated to be provided by the Client.

The Contractor shall comply with laws, ordinances, rules and
regulations applicable to the work. If the Contractor observes that the
Specifications are at variance therewith, the Contractor shall give the
Client prompt written notice thereof, and any necessary changes shall be
adjusted by an appropriate modification. If the Contractor performs any
work knowing or having reason to know that it is contrary to such Taws,
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ordinances, rules and regulations, and without such notice to the
Client, the Contractor shall bear all cost arising therefrom.

f. Safety Standards. The Contractor shall comply with
provisions of the Safety and Health Regulations for Construction,
promulgated by the Secretary of Labor under Section 107 of the Contract
Work Hours and Safety Standards Act (40 USC 327 et seq.) as set forth 'in
Title 29, C.F.R., CAL/0SHA, and the regulations issued thereunder.
Compliance shall be Contractor’s sole responsibility, and neither the
Client, nor the Engineer shall have any liability for non-compliance.
See Paragraph 1-11 for additional safety requirements.

1-10 SANITATION

The Client will provide sanitary facilities for all persons
working on the project.

1-11 SAFETY

In accordance with generally accepted construction practices
and State Law, the Contractor shall be solely and completely responsible
for conditions on the job site, including safety of all persons and
property during performance of the work. This requirement shall apply
continuously and not be 1imited to normal working hours.

The services of the Engineer in conducting construction review
of the Contractor’s performance is not intended to include review of the
adequacy of the Contractor’s work methods, equipment, bracing or
scaffolding, or safety measures, in, on, or near the construction site.

The Contractor is hereby informed that work on this project
could bq hazardous. The Contractor shall carefully instruct all
personnel working in potentially hazardous work areas as to potentiai
dangers and shall provide such necessary safety equipment and
instructions as are necessary to prevent injury to personnel and damage
to property. Special care shall be exercised relative to work
underground.

The Contractor shall develop a Site Safety and Health Plan for
its employees. The Safety Plan should specifically address the Ransome
project and shall be submitted to and approved by Engineer prior to
commencing work.

All work and materials shall be in strict accordance with all
applicable State, City, County, and Federal Rules, Regulations, and
Codes, and attention is drawn to the requirements of CAL/QSHA.

1-12 AUTHORITY OF ENGINEER

In a1l matters relating to acceptability of construction,
materials, equipment, or methods, matters relating to execution and
progress of work, percentage of completion, interpretation of Contract
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Documents, delays, and all claims by the Contractor or the Client
against the other, including but not Timited to claims of breach of
Contract, the Engineer shall, within a reasonable time, render a
decision on such a matter, which decision shall be final and conclusive.

1-13 CONTRACTOR STORAGE AREAS

Limited space is available at the Client’s facility for storage
of equipment and materials. Contractor shall coordinate use of the
facility for storage with the Client. Storage of equipment and
materials shall be at the sole risk of the Contractor.

1-14 PROTECTION OF WORK, PROPERTY., AND PERSONS

The Contractor shall be responsible for the care of all work
until its completion and final acceptance. The Contractor shall make
his own provisions for properly storing and protecting all material and
equipment against theft, injury, or damage from any and all causes.
Damaged material and equipment shall not be used in the work. The
Contractor shall take all risks from floods and casualties and shall
make no charge for the restoration of such portions of the work as may:
be destroyed or damaged by flood or other casualties or because of

-danger from flood or other casualties, or for delays from such causes.

He may, however, be allowed a reasonable extension of time on account of
such delays, subject to the conditions hereinbefore specified. The
Contractor shall remove from the vicinity of the completed work all
plant, buildings, rubbish, unused material, concrete forms, sheeting or
equipment belonging to him or used under his direction during
construction; and in the event of his failure to do so, the same may be
removed by the Client at the expense of the Contractor, and the
Contractor and his sureties shall be liable therefor.

The Contractor shall adopt all practical means to minimize
interference to traffic inconvenience, discomfort, or damage. The
Contractor shall protect against damage to structures crossing trenching
or encountered in the work and shall be responsibie for any damage done
to such structures, or damage to property resulting therefrom. He shall
support, or replace, any such structures without delay and without any
additional compensation, to the entire satisfaction of the Engineer.

The Contractor shall be responsible for all damage to persons and
property directly or indirectly caused by his operations, and under all
circumstances he shall comply with the regulations of the City or
County, and the laws and regulations of the State of California,
relative to safety of persons and property within the respective
Jurisdiction, and he shall be solely responsible for any damages caused
by failure to provide proper safety.

1-15 EXISTING UTILITIES AND FACILITIES
The precise location of underground facilities can only be

determined by careful probing or hand digging in compliance with
Article 6 of the OSHA Construction Safety Orders which states in part:
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"Prior to opening an excavation effort shall be made to
determine whether underground installations, i.e., sewer,
water, fuel, electric lines, etc., will be encountered, and if
so where such underground installations are located. When the
excavation approaches the approximate location of such an
installation, the exact tocation shall be determined by careful
probing or hand digging, and, when it is uncovered, adequate
protection shall be provided for the existing installation."

The Tocation of known existing utilities and pipelines are
shown on the Site Plan in their approximate locations. Some of the
locations include multiple conduits. The Contractor shall exercise care
in avoiding damage to those facilities which are to remain in service
subsequent to the excavation involved and he will be held responsible
for their repair if damaged. The Contractor shall also exercise care in
maintaining those pipes and facilities required for continuing operation
of the existing facilities until such time as they can be temporarily
taken out of service to allow excavation. There is no guarantee that
all utilities or obstructions are shown or that the locations indicated
are accurate.

1-16 ACCESS FOR OPERATING PERSONNEL

The Contractor’s attention is drawn to the fact that during the
course of the work of this Contract, the existing facilities will be
used and maintained by Client personne] The Contractor shall
coordinate his work in such a way as to interfere as 1ittle as poss1b1e
with the routine work of existing facility operation consistent with the
necessity for completing the work as herein specified. Contractor’s
work shall be limited to the period from 8:00 AM to 4:00 PM weekdays.

1-17 COMPLIANCE WITH ENVIRONMENTAL LAWS

During construction, the Contractor shall comply with all
pertinent requirements of Federal, State, and Tlocal environmental Tlaws
and regulations, including, but not Timited to, the Federal Clean Air
Act, State and local air pollution and noise ordinances, construction
site erosion control regulations, and other applicable regulations.

1-18 CHANGES IN THE WORK

The Client shall have the right to make any reasonable changes
in the project determined to be necessary or expedient. In case such
changes increase or diminish the work, the Contractor shall be paid for
the work actually done at a mutually agreed upon adjustment to the
Contract price, based upon the accepted Bid Proposal, or according to
the provisions herein. Engineer and Contractor must agree to adjustment
in price prior to commencing work. The Contractor shall not be entitled
to extra payment, nor shall any claim be made on account of anticipated
profits on the work that may be omitted. The Contractor shall provide a
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quotation in response to the Engineer’s Request for Quotation within
fourteen (14) days of request.

1-19 CHANGES IN CONTRACT PRICE

Whenever corrections, alterations, or modifications of the work
under this Contract are ordered by the Engineer and approved by the
Client and increase the amount of work to be done, such added work shall
be known as extra work; and when such corrections, alterations, or
modifications decrease the amount of work to be done, such subtracted
work shall be known as work omitted.

When the Contractor considers that any changes ordered involve
extra work, he shall immediately notify the Engineer in writing and -
subsequent]y keep him informed as to when and where alleged extra work
is to be performed and shall make claim for compensation therefor each
month not later than the first day of the month following that in which
the work claimed to be extra work was performed; and he shall submit a
daily complete statement of materials used and expenses incurred on
account of extra work performed, showing allocation of all materials and
expenses.

A1l such claims shall state the date of the Engineer’s written
order and the date of approval by the Client authorizing the work on
account of which claim is made.

Unless such modification is made in writing and unless complete
statements of material used and expenses incurred on account of such
alleged extra work are furnished as above required, the Contractor shall
not be entitled to payment on account of such alleged extra work, and
any future claims for compensation for such alleged extra work shall be
invalidated.

When changes decrease the amount of work to be done, they shall
not constitute a claim for damages on account of anticipated profits on
the work that may be omitted.

For the use of equipment and labor for extra work, the
Contractor will be paid the rental and labor rates lTisted in the State
of California, Department of Transportation’s publication entitled
"Labor Surcharge and Equipment Rental Rate," which is in effect on the
date upon which the work is accomplished.

It is understood that Tabor, materials, and equipment may be
furnished by the Contractor, or by the subcontractor, or by others on
behalf of the Contractor. When the work is performed by other than the
Contractor’s organization, the Contractor shall reach an agreement with
such other forces as to the distribution of payments made for such, and
no additional payment therefor will be made by the Client.

In order that a proper estimate may be made by the Engineer of
the net cost of labor, materials and equipment rental entering into
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extra work, in accordance with the procedure heretofore stated, the
Contractor shall furnish weekly an itemized statement of material,
equipment, and labor supplied together with the cost of such materjal,
equipment, and the wages paid, and shall furnish vouchers for quantities
and prices of such labor, material, equipment, or work. In case the
Contractor fails to comply with the above provisions, he shall have no
claim for compensation against the Client.

The Client reserves the right to contract with any person or
firm other than the Contractor for any or all extra work. The g
Contractor’s attention is especially called to the fact that he shall be
entitled to no claim for damages for anticipated profits on any portions
of work that may be omitted.

Unless notification is made in writing and unless complete
statements of materials used and expenses incurred on account of such
alleged extra work are furnished as above required, the Contractor shalll
not be entitled to consideration for payment for alleged extra work, and
any future claims for compensation for such alieged extra work shall be
invalidated.

1-20 PAYMENT OF TAXES

The Contractor shall pay, and shall assume exclusive liability
for, all taxes levied or assessed on or in accordance with his :
performance of this Contract, whether before or after acceptance of the
work, including, but not 11m1ted to, state and local sales and use
taxes, federal and state payrol]l taxes or assessments, and excise taxes,
and no separate allowance will be made therefor, and all costs in
connection therewith shall be included in the total amount of the
Contract price.

1-21 BASIS OF PAYMENT

Payment at the prices set forth in the proposal, executed
Change Orders, and the Agreement for bid items awarded will be
considered to be in full for completed work, and will cover materials,:
supplies, labor, tools, machinery, and all other expenditures 1nc1denté1
to satisfactory comp11ance with the Contract, unless otherwise
specifically provided. One payment for compieted project shall be made
by the Client within thirty (30) days of acceptance of the completed
work by the Client.

1-22 FATLURE TO COMPLETE THE WORK IN THE TIME AGREED UPON

It is agreed by the parties to the Agreement that time is of
the essence; and that in case all the work is not completed before or
upon the expiration of the time 1imit as set forth, damage will be
sustained by the Client; and it is, therefore, agreed that the
Contractor will pay to the Client as damages: the amount of $100.00 fdr
each and every week day’s delay in completing the project work starting
after 28 calendar days after the Notice to Proceed, due to the failure

WPC16 6C-13 890066



to complete the work in the time agreed upon. In addition, the Client
shall have the right to charge to the Contractor and to deduct from the
payments for the work the actual cost to the Client of engineering,
inspection, and other overhead expenses, which are directly chargeable:
to the Agreement and which accrue during the period of such delay,
except that the cost of final inspections and preparation of the final
estimate shall not be included in such charges. The expenses and
damages described above shall be deducted from any money due to the
Contractor under this Agreement, and the Contractor and his sureties
shall be Tiable for any such excess cost.

1-23 RIGHT TO WITHHOLD AMOUNTS

In addition to the amount which the Client may otherwise retain
under the Agreement, the Client may withhold a sufficient amount or
amounts of any payment or payments otherwise due the Contractor, as in
its judgement may be necessary to cover:

a. Payments which may be past due and payable for just claims
against the Contractor or any subcontractor for labor or materials
furnished for the performance of this Agreement.

b. For defective work not remedied.

¢. For failure of the Contractor to make proper payments to
his subcontractors or suppliers.

d. Damage to another contractor or to property.

g. The Client’s costs at the rate of $100 per week day
starting after 28 calendar days after the Notice to Proceed for the
Contractor’s failure to complete within the allowed time.

f. Cost of insurance arranged by the Client due to
cancellation or reduction of the Contractor’s insurance.

g. Failure of the Contractor to make proper submissions, as-
herein specified. '

When the above reasons for withheld amounts are removed,
payment will be made to the Contractor for amounts withheld because of
them.

The Client in its discretion may apply any withheld amount or '
amounts to the payment of valid claims. In so doing, the Client shall:
be deemed the agent of the Contractor, and any payment so made by the
Ciient shall be considered as a payment made under the Agreement by the
Client to the Contractor, and the Client shall not be 1iable to the
Contractor for such payment made in good faith. Such payments may be
made without prior judicial determination of the claim or claims. The
Client will render to the Contractor a proper accounting of such funds
disbursed in behalf of the Contractor.
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1-24 FINAL CLEANUP

Prior to final acceptance of the work, the Contractor shall
thoroughly clean the premises, remove all temporary structures built by
or for him, and remove all equipment and surplus construction material’
and debris from the area. The entire project, before acceptance by the
Client, shall be left in a neat and clean condition. A1l work areas and
temporary construction areas shall be returned to essentially the same.
conditions existing before the commencing of project constructioen.

2-25 RELEASE

The acceptance by the Contractor of the final payment made
under the terms of the Agreement shall operate as, and shall be, a
release to the Client, the Engineer, and their duly authorized agents,
from all claim of and/or liability to the Contractor for anything done,
or furnished for, or in relation to, the work or for any act or neglect
of the Client or any person related to or affecting the work, except for
claims filed prior to Client authorizing final payment.

This release does not transfer the Client’s 1iability or
responsibility under Federal and State hazardous waste Tlaws for
conditions existing onsite.

1-26 RELEASE OF IN#ORMATION PERTAINING TO THE PROJECT

The Contractor and his employees and subcontractors shall not
give any information concerning this project to anyone other than the .
Client and the Engineer, on this project, either during or after the
course of this project, except with the Clients explicit written
permission or for reports required by law or regulation.

END OF GENERAL CONDITIONS
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SECTION 02071
UNDERGROUND AND SURFACE TANK REMOVAL

PART 1 - GENERAL

1.01
A.
B.

1.02

WPC16

DESCRIPTION
The Contract Conditions form a part of this section.
Work included in this section:

1. Removal and disposal offsite of the following underground
tanks as specified herein:
a. One (1) 10,000-gallon regular gasoline tank
b. One (1) 4,000-gallon diesel tank
c. One (1) 4,000-gallon old diesel tank
d. One (1) 1,000-gallon unleaded gasoline tank

2. Removal of the following surface tank as specified herein:
a. One (1) 350-gallon waste oil tank.

3. Removal and disposal offsite of piping, pumps and pump
island, and appurtenances as specified herein.

Soil sampling and monitoring will be performed by others.
REQUIREMENTS OF REGULATORY AGENCY

General: Federal, State, and local laws, codes, ordinances and
regulations which apply to this work shall be rigidly followed by
the Contractor. It is the Contractor’s responsibility to resolve
any discrepancies between Specifications and such Taws and to
first consult with the Engineer before starting any work.

City of Emeryvilie Fire Department: Removal and disposal of the
tanks, piping and appurtenances shall be in conformance with the
requirements of the Emeryville Fire Department regulations
ragarding this work.

State: California Code of Regulations, Title 23, Chapter 3 Water
Resources Control Board, Subchapter 16 Underground Tank
Regulations.

Federal: 40-CFR 264.190 through 264.199, subpart J.
Excavétions: Meet all requirements in the current rules, orders
and regulations prescribed in the Construction Safety Orders of

the Department of Industrial Relations, Division of Industrial
Safety, State of California.

02071 - 1 890066



1.03

WPC1é

SPECIAL CONDITIONS

Some of the tanks and piping scheduled to be removed may have
leaked. In January of 1988, leaks were detected 12 inches below
grade in the piping for the diesel fuel fank and at the top of
the regu]ar 10,000 gallon gasoline tank. Other leaks have been
detected in piping near the fuel pumps. The Contractor shall
provide personnel who have received health and safety training
for handling hazardous materials meeting the requirements of
Federal OSHA Standard 1910.120. The Contractor shall also have -
personal protection equipment readily available for personnel at
the site in the event that tank product is detected in soil
during excavation of soil.

The surface waste o0il tank is embedded in asphalt paved soil to a
depth of approximately two (2) feet below grade. Excavation
necessary to remove the tank as well as placement and compaction
of the backfill material to fill resulting hole shall be included
as part of Bid Item 5.

The bottoms of the underground tanks are estimated to be Tocated
at the following depths:

10,000-gallon regular gasoline tank - ten (10) feet.
4,000-gallon diesel tank - twelve (12) feet.
4,000-gallon old diesel tank - ten (10) feet.
1,000-gallon unleaded gasoline tank - eight (8) feet.

2 P —

The surface above the 10,000-gallon regular gasoline tank is
covered with a three (3) inch layer of asphalt paving. An eight
(8) inch layer of concrete paving may be present over the east
end of the 10,000-gallon regular gasoline tank. A loading ramp
is located on the surface near the east end of the 10,000-gallon
regular gasoline tank. It is not currently known if the concrete
paving will have to be removed or if the Toading ramp will have
to be removed or protected by shoring. The Contractor shall
provide recommendations to the client pertaining to the removal
of the concrete paving and/or the loading ramp, and/or the
provision of shoring for the loading ramp. If the Contractor is
directed to remove the concrete paving and/or loading ramp and/or
to provide shoring for the loading ramp, such work shall be
considered to be a Change in the Work and shall be compensated as
a Change in the Contract Price as discussed in paragraphs 1-18
and 1-19 of the General Conditions.

The surface above the 1,000-galion unleaded gasoline tank is
covered with a three (3) inch layer of asphalt paving.

If detectable Tevels of tank product are encountered either
during the excavation or present in the surrounding soils after
the tanks are removed, the Contractor may be directed by the
Engineer to provide additiona] excavation. Where the Contractor
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is directed by the Engineer to excavate below one foot below the
tank bottom, the Contractor will be compensated for additional
excavation (in excess of one (1) foot below the tank and in
excess of two (2) feet of native soil below the tank ends for
sampling purposes) as described in Bid Item 2.

Where levels of tank product in the soil are determined by the
Engineer to be at or above action levels, Bid Items 2, 3, or 4 or
any combination of the three items, may be deleted from the work
by the Client. The Contractor will not be compensated for any
Bid Items deleted from the work by the Client.

The Contractor shall furnish a minimum rated 20 BC fire
extinguisher at the tank removail site.

The Contractor shall provide four-mil Visqueen plastic sheeting,
or equivalent, to cover the tank and piping excavations and to
place under and over stockpiles. If detectable Tevels of tank
and/or pipe product are encountered during the excavation or are
present in the surrounding soils after the tanks and/or pipes are
removed, and if the Engineer directs the backfill of the
excavation in accordance with Bid Item 3, the Contractor shall
provide four-mil Visqueen sheeting or equivalent to create an
impervious barrier two (2) feet below the surface of the
completed backfill.

- PRODUCTS - {Not Used)
- EXECUTION
EXCAVATION

Excavation for tank and piping removal shall be as necessary to
safely excavate and remove the tanks and piping.

It is the Contractor’s responsibility to adequately support the
excavations. Each excavation shall be adequately shored, braced
and sheeted so that the earth will not slide or settle and so
that all existing structures will be fully protected from damage.

Prior to beginning excavation the Contractor shall remove and
dispose offsite, asphalt or concrete paving to the extent
necessary for excavation. Asphalt or concrete paving shall not
be replaced by the Contractor after backfill.

During excavation, the Engineer will monitor soils for the
presence of organic vapors and will make available to the
Contractor the results of monitoring. If vapor monitoring or
visible staining indicate that tank product is present in the
excavated soil, soils will be segregated into separate stockpiles
as directed by the Engineer. Excavation will continue until the
tanks are removed. Where the Contractor is required to stockpile
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soil separately due to possible presence of tank product,
Contractor shall place soil on plastic sheeting and cover
stockpiles with plastic sheeting at no additional cost to the
Client. Contractor shall also cover the excavated hole with
ptastic sheeting if directed by the Engineer at no additional
cost to the Client.

Periodically during excavation, the Contractor shall, at the
Engineer’s direction, provide a bucket full of soil from the
excavation from which the Engineer will obtain a soil sample.

Care must be taken to avoid breaking existing product lines until
they are drained of all remaining product. Drain product from
lines back into tank. Remove all product and vent lines and
dispose of as required.

If the tank product is detected in soils below the tanks as
determined by the Engineer, the Contractor shall continue to
excavate and stockpile soils, at the direction of the Engineer,
to a depth not to exceed 15 feet below surface grade. Payment
for excavation below one foot below the bottom of the tank shall
be in accordance with the Bid Schedule.

TANK REMOVAL

Client will remove remaining product in tanks prior to excavation
to the extent possible using the existing pumping equipment.
Contractor shall remove and dispose .of remaining product from
tank and piping as necessary. All product removed from tanks and
piping shall be disposed of by an industrial waste recycling
company which has been favorably reviewed by the Engineer.

Contractor shall provide an explosion-proof combustible gas meter
capable of monitoring lower explosion limit (LEL) and oxygen
laevels of the tanks, and shall monitor LEL and oxygen levels of
the tanks at least once per hour during removal from the ground
and while they are onsite.

Tank vapors shall be rendered inert by placing within the tank a
minimum of 1.5 pounds of solid carbon dioxide (dry ice) for each
100-gallons of tank volume. Allow one hour for oxygen
displacement. Chemical concentrations in tank vapor shall be
less than 15 percent of the appropriate LEL and oxygen 10 percent
or less prior to removal of tanks.

Immediately notify Engineer when any contaminated soil or free
product is found during any phase of the removal of the
underground tanks or piping.

Furnish adegquate equipment to hoist tank from excavation and set

on highway carrier. Set tank with vent at the top. Do not drag
tanks.
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TANK DISPQOSAL

The empty underground tanks and pipes shall be handled as a
hazardous waste, and shall be hauled to a certified waste
disposal site on certified trucks using a hazardous waste
manifest. Contractor shall prepare the manifest, and Client will
sign manifest. Contractor shall pay all associated costs.
Appropriate measures shall be taken to maintain chemical
concentrations in the tank vapor to less than 15 percent of the .
appropriate LEL and oxygen below 10 percent.

The surface waste oil tank shall be placed at grade at a location
specified by the Client on the property where the work is being
performed.

Contractor shall not clean tanks and piping onsite.

Underground tanks shall be hauled to one of the hazardous waste
disposal facilities 1isted below:

1. Erickson, Inc., 255 Parr Boulevard, Richmond, California.
Telephone: (415) 235-1393.

2. H & H Ship Service Company, 220 China Basin, San Francisco,
California. Telephone: (415) 543-4835.

Underground tanks shall be removed from the site and hauled to
the disposal facility within 24 hours of removal from the ground.

Submit the following to the Engineer:

1. Letter certifying that the tanks have been destroyed and sold
for scrap.

2. Copy of the Hazardous Waste Manifest.
BACKFILL AND COMPACTION

Prior to backfilling, obtain written approval from the Client or
Engineer to begin backfilling operations. The Contractor may be
required to wait up to 48 hours after removal of the tank to
begin backfilling operation. All costs associated with waiting
to backfill (up to 48 hours) will be borne by the Contractor.

A1l tank and pipe excavations shall be backfilled with Native or
Import Backfill materials as specified in Section 02201
EARTHWORK.,

END OF SECTION
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A11 tank and pipe excavations shall be backfilled with Native or
Import Backfill materials as specified in Section 02201
EARTHWORK.

END OF SECTION
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SECTION 02201
EARTHWORK

PART 1 - GENERAL

1.01
A.

1.02

WPCl6

DESCRIPTION

General: The Contractor shall perform all excavation, shoring,
dewatering, backfilling, compaction and grading necessary or
required for the construction of the work as covered by these
Specifications. The excavation shall include, without
classification, the removal and disposal of all materials of
whatever nature encountered, including water and all other
obstructions, that would interfere with the proper construction
and completion of the required work.

Site Access: Access to the site will be over pubiic and private
roads. The Contractor shall exercise care in the use of such
roads and shall repair at this own expense damage thereto caused
by his operations. Such repair shall be to the satisfaction of
the owner or agency having jurisdiction over the road. The
Contractor shall take whatever means are necessary to prevent
tracking of mud onto existing roads.

Barriers: Barriers shall be placed at each end of all
excavations and at such places along excavations as may be
necessary to warn all pedestrian and vehicular traffic of such
excavations.

Demolition of Pavement: Where excavation occurs in paved areas,
the pavement shall be scored and broken azhead of the excavation

operation. The extent of paving removed shall be limited to the
minimum necessary for the excavation.

Storage of Materials: Neatly place excavated materials suitable
for backfill far enough from the excavation to prevent stability
problems. Keep the materials shaped so as to cause the least
possible interference with plant operations and drainage.

Existing FaciTities: Maintain access to existing facilities to
permit continued operation as required by the General Conditions.
Maintain access for fire fighting equipment and to fire hydrants.

REFERENCE SPECIFICATIONS
Whenever the words "Standard Specifications” are referred to, the
reference is to the State of California, Department of

Transportation (CALTRANS), standard Specifications dated January
1988.
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1.04

PART 2
2.01

WPCle

QUALITY ASSURANCE

Source Quality Control: Contractor shall test import materials
proposed for use to demonstrate that the materials conform to the
specified requirements. Tests shall be performed by an
independent testing laboratory.

Field Quality Control:

1. The Engineer will, or arrange to have others:
a. Review and test materials proposed for use.
b. Inspect foundations, site grading, and borrow operat1ons
c. Inspect placement and compaction of fil7l.
d. Test soils during placement of fill.

2. Contractor shall be responsible for costs of additional
inspection and retesting results from non-compliance.

Testing Methods:

1. Laboratory Density: ASTM D1557, Method A or C.
2. In-place Density: ASTM DI556 or ASTM D2922.

3. Plastic Limit and PTasticity Index: ASTM D424.
4, Soil Classification: ASTM D2487.

5. In-place Moisture Content: ASTM D3017.
SUBMITTALS

Samples and Test Results: Furnish, without additional.cost to
the Client, such quantities of import materials as may be
required by the Engineer for test purposes. The Contractor shall
cooperate with the Engineer and furnish necessary facilities for
sampling and testing of all materials and workmanship. Submit
test results for import materials. A1l material furnished and
all work performed shall be subject to rigid inspection, and no
material shall be delivered to the site until it has been
favorably reviewed by the Engineer, or used in the construction
work until it has been inspected in the field by the Engineer.

- PRODUCTS
MATERIALS

Import Backfill: Imported nonexpansive soil with liquid limit no
greater than 40 percent and a plasticity index no greater than 15
percent, free from clods or rocks larger than 2 inches in
greatest dimension, and free from organic material. Import
backfill shall not be significantly different from native
backfill.

Native Backfill: Native soils prepared by the Contractor as

necessary to be free from clods or rocks larger than 2 inches in
greatest dimension, and free from organic material.
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PART 3 - EXECUTION

3.01
A,

3.02

WPC16

BACKFILL

Place backfill materials in 12-inch (maximum, precompaction)
1ifts. Continue backfill placement as necessary to match
existing adjacent finished grade.

Compact backfill to 90 percent relative density except within
12 inches of finished grade compact backfill to 95 percent
relative density.

COMPACTION

Add water to the backfill material or dry the material as
necessary to obtain a moisture content within two percent of
optimum. Employ such means as may be necessary to secure a
uniform moisture content throughout the material of each layer
being compacted.

After the material has been moisture conditioned, compact it with
compaction equipment appropriate for the use to achieve specified
compaction.

If the backfill material becomes saturated from rains or any
other source because it was not compacted to the specified
density or was not backfilled and compacted to surface grade,
through negligence or otherwise, remove the faulty material and
replace it with suitable material compacted to the specified
density. No additional payment will be made for doing such work
or removal and replacement.

Compaction of embedment and backfill materials by flooding,
ponding, or jetting will not be permitted.

When densities of compacted materials do not meet the
requirements, remove and/or recompact the material until the
requirements are met. The Contractor will be backcharged the
cost of retesting all failing tests including the initial retest.
Such backcharges will be deducted from the Contractor’s payments.

END OF SECTION
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Notes:
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