November 3, 1994

Jutiet Shin

Hazardous Materials Specialist
Dept of Environmental Health
80 Swan Way, Room 200
Qakland, Ca 94621

Re: 21031 Western Blivd, Hayward
Work Plan

Dear Ms. Shin:

We have contracted with Streamborn to do our workplan. They are
proceeding to schedule a this time. | have enclosed a copy of the Proposal
from them with regard to the plan. | have indicated to them that the
deadline for this workplan is November 16th and they are trying to meet
that deadline.

If you have any questions, please call me at 482-1874.

cc: Donna Turcotte
State Water Res. Control! Board, Sacramento

Keith - Streamborn, Berkeley

Enclosure: 1
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Kathy Florence 29 November 1993
6316 Castle Drive
Oakland, CA 94611 Project No, M278
Proposal
rkplan for Seoil and Gioun r Investigation and Remediation
1 m Boulev
Hayw A

Dear Ms. Fiorence:

Streamborn is pleased to present this proposal outlining our scope, schedule, and budget to prepare
a workplan for soil and groundwater investigation and remediation at 21031 Western Boulevard in
Hayward California. This proposal is in response to your 3 November 1993 written request. To
prepare this proposal, we reviewed the documents you provided as well as your 16 January 1992
claim application with the California Underground Storage Tank Cleanup Fund,

BACKGROUND

The subject property was purchased by the current owners in April 1989. A 1,000-gallon
underground gasoline tank existed at the property prior to the time of purchase, but was reportedly
never used by the present owners. On 21 August 1989, West Coast Tank Testing removed the
tank and overexcavated (and stockpiled onsite) approximately 20 cubic yards of gasoline-~
contaminated soil. Representatives from the Eden Consolidated Fire Protection District and
Alameda County were present during the tank removal.

West Coast Tank Testing has since gone out of business and reportedly did not document the work
they performed. Laboratory reports that we reviewed show that soil samples, collected bepeath the
north and south ends of the tank, were analyzed for total petroleum hydrocarbons as gasoline
(TPH-G), and benzene, toluene, ethylbenzene, and xylenes (BTEX). Analytical results revealed
elevated concentrations of TPH-G and BTEX in soil sampled beneath the north end of the tank.
Relatively low concentrations of TPH-G and BTEX were detected beneath the south end of the
tank.

Available laboratory reports also include analytical results for 5 grab samples and 2 composite
samples collected in September and October 1989. However, locations and depths are not
documented.

On 22 September 1991, an additional 80 cubic yards of soil was reportedly overexcavated and
stockpiled with previously excavated soil (the final disposition of stockpiled soil was not reported).
‘You indicated that confirmation soil samples collected afier this second round of overexcavation
contained elevated TPH-G and BTEX concentrations. Documentation of overexcavation and
confirmation sampling and analysis were not available for our review.

We understand that in order to (1) comply with California Underground Tank Corrective Action
Regulations (23 CCR 22725 - 22727) and (2) maintain your current eligibility status for the
Underground Tank Cleanup Fund, a workplan for investigation and remediation of soil and
groundwater needs to be submitted to the Alameda County Department of Environmental Health.

Mail: P.O. Box 9504, Berkeley CA 94709-0504 Office: 900 SantaFe Avenue, Albany CA 9470«
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SCOPE OF SERVICES
Our proposed scope of work for the project is presented in Attachment 1 and includes:

*  Asite visit.
* Preparation of a workplan which will include:

- Introduction - Summary of the site ownership, operating history, and
underground tank use.

- Site Description - Description of the site vicinity and hydrogeologic
setting; summary of available information regarding tank removal
activities and soil contamination.

- Plan for Determining Extent of Soil and Groundwater Contamination -
Description of (and rationale for) planned investigation activities,
which will likely include installation of soil borings and monitoring
wells.

- Cleanup Levels - Proposed action levels (and selection rationale) for
the property.

- Investigation/Remediation Approach - Decision process to be unsed for
implementing further investigation and/or remediation.

- Remediation Alternatives - evaluation of potential cost-effective
remediation technologies and criteria for implementation.

- Site Safety Plan.

Items that are not included in our planned scope of services, but may ultimately be required for
workplan approval, are presented in Attachment 2. We will not undertake activities listed in
Attachment 2 without your authorization. Completion of the activities in Attachment 2 may require
revision of our budget and schedule.

SCHEDULE
We anticipate that a draft workplan will be available for your review two weeks following your

authorization to proceed. Upon receipt of your comments, a final workplan will be compléted
within 2 working days.

BUDGET
Our lump-sum cost to prci)are the workplan s presented in Table 1.

Out-of-scope services, if any, will be provided on a time and materials basis in accordance with the
attached labor rates, ‘

STREAMBOR!
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AGREEMENT

Qur work will be performed in accordance with the attached terms and conditions. Your attention
is directed to Section 6 of the terms and conditions which limits our liability, even in cases of
negligence. Your attention is also directed to the payment provision which requires 15-day
turnaround on our invoices. Different liability limits and payment provisions are available, albeit at
increased fee.

This proposal and its attachments will constitute the entire agreement between STREAMBORN and
Kathy Florence for services regarding 21031 Western Boulevard, Hayward CA. If this proposal
is acceptable, please sign where indicated below and return one executed copy to us.

We appreciate the opportunity to submit this proposal. We look forward to working with you and
are committed to providing quality, cost-effective services.

If you have any questions, please call.

Sincerely,

STREAMBORN 4‘// Kathy Florence
Sign

ouglas W. Lovell

Geoenvironmental Engineer Date / / —/ 7/5/

Attachments

SzrREAMBORY,



Table 1

Estimated Cost to Prepare Workplan for Soil and Groundwater Investigation

Task
Number

Task
Title

Activities

Labor
Hours

Labor
)

Total
%

Comments

Site Visit

« Evaluate property access, staging areas, and potential
obstacles that roight restrict field work.

1

100

Prepare
Workplan

* Workplan to include:

- znd hydrogeologic setting; summary of available

Introduction - Summary of the site ownership,
operating history, and nnderground tank use

Site Description - Description of the site vicinity

information regarding tank removal activities and
soil contamination

Plan for Determining Extent of Soil and
Groundwater Contamination - Description of (and
rationale for) plarmed investigation acavities,
which will hikely include installation of seil borings
and monitoring wells

Cleanup Levels - Proposed action Jevels (and
selection rationale) for the property

Investigation/Remediation Approach - Decision
process to be used for implementing further
mvestigation and/or remediation

Remediation Alternatives - evaluation of potential
cost-effective remediation technologies and criteria
for implementation

Site Safety Plan

24

2,400

* Includes preparation of a draft report for

client review and a final workplan

Lump Sum Total

2,500

$2,500

CrepsaMRORA



Attachment 1
Scope of Work

Task 1 - Conduct Site Visit

L )

Visit site to evaluate property access, staging areas, and potential obstacles
that might restrict field work.

Task 2 - Prepare Workplan

Develop draft and final workplans. Final workplan suitable for transmittal
to the Alameda County Department of Environmental Health

Workplan will address the following items:

Summary of site history and existing data

Summary of anticipated subsurface conditions

Underground utility location

Rationale for selection of soil boring and monitoring well locations
Details of soil boring drilling and soil sampling methods
Monitoring well drilling and soil sampling methods

Well completion details (schematic and specifications)

Well development

Well purging and sampling

Collection and presentation of groundwater gradient data
Analytical protocols for soil and water samples

Quality assurance/quality control

Investigation-derived waste

Evaluation of remediation alternatives and criteria for implementation
Decision rules for remediation and target cleanup levels
Confirmation soil sampling

Post-remediation monitoring

Reporting

Permitting

Site safey plan

STREAMBORA



Attachment 2
Out-of-Scope Services

Regulatory Agencies

* Liaison activities.

* Preparation of agency-mandated plans beyond the budgeted workplan.
* Negotiations regarding scope of required work.

* Revision of workplan to incorporate regulatory agency comments.

Records Review

* Interviews or file searches (RWQCB, Alameda County Health Care
Services Agency, local Fire Department, etc.) to discern potential nearby
release sites.

* Searches of lists, databases, or files to discern available groundwater
gradient information.

* Research for additional information regarding the tank removal, soil
overexcavation, or sample collection and analysis.

SzrEAMBOR)

H
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STREAMBORN RATE SCHEDULE (NON-HAZARDOUS WORK)

I January 1993
Labor Classification Hourly Rate
Senior Engineer/Scientist $110
Managing Engineer/Scientist $95
Engineer/Scientist $380
Staff Engineer/Scientist $ 65

Reimbursable Expenses (No Mark-up)

Miscellaneous Expenses (telephone, fax, copying, etc.) 10% of Labor Charge
Vehicle Mileage $ 0.45/mile
Water Level Sounder $10.00/Day
Hand Auger Kit $65.00/Day
Sampling Supplics (soil or water sampling) $50.00/Day

Direct Costs (Cost plus 10%)

Meals, Lodging, Travel by Common Carrier

Vehicle Rental

Subcontractors (drilling, laboratory, etc.)

Project Required Equipment and Supplies (coolers and ice, visqueen, etc.)

Special Printing (reports greater than 20 pages, sizes greater than letter, offset, blueline, mylar, color)
Courier and Express Mail

STREAMBORN



Page 1 of 2
GENERAL TERMS AND CONDITIONS

24 April 1993

Services: Streamborn shall provide those services mutually agreed upon between Streamborn and Client. Aihendments
to the scope of services may be requested by Client or verbally negotiated between Streamborn and Client, bit shall be
binding upon both parties only upon written acknowledgment. Streamborn’s services shall be limited to (1) hreas of
technical and professional expertise and training, and (2) limits prescribed by law and applicable professional and
business licenses and registrations. Streambom may subcontract certain services {0 satisfy the aforementioned
requirement or to balance workload, Client shall have right to review and approve subcontracted work. Streamborn's
services shall be provided in a professional and workmanlike manner.

Schedule: Streamborn shall provide services within the time limits mutvally agreed upon between Streambdrn and
Client, Amendments to the schedule may be verbally negotiated between Streamborn and Client, but shall be binding
upon both parties only upon written acknowledgment. The schedule for portions of Streamborn's work that,depends on
information from Client or other Client activities shall be extended according to delays attributable to Cliertt. Client
agrees not to hold Streamborn responsible for delays due to a material change in the scope of work or delay$ that are not
within Streamborn’s control, including: permits, regnlatory actions, unusual weather conditions, procurement of unusual
materials or equipment, and normally accepted force majeure events. Unless agreed to in writing by Streantborn, it shall
not be assumed by Client that time is of essence in completing work. Delays which are immaterial or beyond
Streamborn’s control shall not constitute breach of contract,

Compensation: Streamborn shall submit invoices on a periodic basis, typically monthly. The uncontested amounts of
Streamborn's invoices shall be payable upon receipt of invoice. Client shall notify Streamborn of contested amounts
promptly upon discovery. Unpaid invoices shall be deemed past due 15 days after receipt. Client shall pay interest at a
rate of 1-1/2-percent per month on past due amounts, Streamborn shall have the right to stop work if uncontested
amounts remain unpaid 60 days or more (after receipt of invoice). For work performed on a time-and-materials basis,
Streamborn shall have the opportunity to revise rates twice yearly, typically in July and January. For work performed
on a time-and-materials basis with not-to-exceed ceiling, Streamborn shall not be obligated to work beyond nor Client
obligated to pay beyond the not-to-exceed ceiling. Cost estimates or budgets provided by Streamborn shall not be taken
by Client as not-to-exceed or lump sum amounts unless specifically stated as such by Streamborn, Client shall
recoghize uncertainties inherent in cost estimating, or shall inquire to such effect, and shall provide reasonable budget
contingencies.

Limited Warranty: Streamborn shall endeavor to provide services in accordance with generally accepted standards of
Streamborn’s peers, providing similar services, during contemporary time periods, and at similar locations of work.

This warranty shall be subject to time and budget constraints imposed upon Streamborn by Client and shéll represent
the only warranty, expressed or implied, for Streamborn's work. In particular, any self-laudatory claims by Streamborn
during marketing or project development efforts shall not be interpreted by Client to extend the aforementioned warranty.
Streamborn does not warrant that Client or regulatory agencies will be satisfied with Streamborn's work,' Where
performing remediation work, Streamborn does not warrant that a site will be completely cleaned up.

Indemnification: Streamborn and Client shall indemnify, save and hold harmless, and defend each other for their
negligent acts, breach of contract, or wiliful misconduct. Protection shall be afforded for any and all liabilities,
including: oss, damage, expense, claims, causes of action, cleanup costs, legal fees, and all other direct and indirect
costs, except that Streamborn's Yiability shall be limited as described under Limitation of Liability.

Limilation of Liability: In recognition of the limited financial rewards available to Streamborn for providing services to
the Client, Client shall limit Streamborn's liability (to Client) to the total compensation paid by Client to Streamborn,
or §25,000, whichever is gredter. Limitation of liability shall cover all costs by Streamborn, including Streamborn's
legal costs and Streamborn’s labor costs invelved in defense of suit. Limitation of liability shall apply o all acts of
Streamborn and resuits therefrom, including negligence and breach of contract, but excluding willful misconduct. Client
is hereby informed that different liability limits may be negotiated.

Survival: Obligations arising prior to termination of services, particularly those allocating responsibility or liability
between Streamborn and Client, shall survive completion or termination.

Health and Safety: Streamborn shall be solely responsible for the health and safety of its employees. Streamborn
acknowledges that activities may involve hazardous materials and Streamborn shall provide its employées with medical
examinations, training, and equipment for protection against such hazards. Streamborn shall conform fo applicable
regulations governing hazardous waste work in effect at the time the work is performed. Streamborn shall not be held
responsible for the health and safety of Streamborn’s subcontractors, Client's employees, or the employees of contractors
retained by Client. This provision shall particularly apply to constraction contractors

STREAMBOR?
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GENERAL TERMS AND CONDITIONS (CONTINUED)

retained by Client. If Streamborn provides services during construction, it is expressly understood by the Client that
Streamborn is not in control of the construction site, and methods of construction and, accordingly, is not responsible
for the health and safety of the contractor's employees. Client agrees to notify the contractor of such limitation, cither
through the construction contract or other such written means,

9.  Severability: If any provision is deemed invalid or unenforceable, the other provisions shall remain unaffected.

10. Client's Respopsibilitics: Unless otherwise provided in Streamborn's scope of work, with appurtenant schedule and
budget granted to Streamborn; Client shall be responsible for the following activities: identifying and providing full
access to existing information (reports, data, studies, records, drawings, specifications, documents, etc.), revealing
known or suspected chemical use and releases (including hazardous materials or substances storage or releases), providing
information on the origin/nature/extent of contamination, locating and protecting underground utilities and structures,
site access arrangements, identification of property boundaries and easements; notifications or disclosures to regulatory
agencies as may be required by applicable regulations, and permits, Client shall indemnify, protect, and hold harmless
Streamnborn from and against all liabilities, including legal costs and third party Yabilities, resulting from the
nondisclosure of hazardous conditions known by the Client. Streamborn may rely upon Client-provided services and
information unless specifically identified by Client as having limited reliability. Client shall recognize that hazardons
investigation-derived waste (such as soil cuttings) may be generated during site investigations, with a resulting
obligation on the Client for proper management of the wastes. Client shall act as generator and transporter in all
matters of hazardous material storage, treatment, transportation, and disposal, Client shall select firms and locations for
hazardous materials transport and disposal. For investigation-derived wastes and other wastes produced or discovered by
Steamborn, Client shall be responsible for management and disposal, including; sampling, testing, profiling,
transportation, disposal, and taxes.

11, Acknowledgment of Risks: Client shall recognize that site investigations, including excavation, drilling, well
installation, and other subsurface activities, involve inherent risks. These risks may include; (1) encountering
underground utilities, obstructions, and structures, and (2) drilling through (penetrating) an aquitard that separates clean
groundwater from contaminated groundwater (with the resulting potential for cross-contamination). While'researching
records of underground construction and vse of underground utility searches may reduce the risk of unexpected
underground encounters, Client shall recognize the risks cannot be completely eliminated. While grouting and use of
isolation casing may provide a seal against cross-contamination, Client shall recognize that such a seal may not be
perfect. Client shall also recognize that the standard of practice, particularly with respect to hazardous materials services,
is changing and evolving and Client shall not hold Streamborn responsible for damages becavse of improvements in the
state of practice. With respect to alf these risks, Client shall bear financial and administrative responsibility.

12, Confidentiglity: Streamborn shall hold confidential the information obtained pursuant to the work except when: (1)
Client authorizes release of information, (2) performance of Streamborn's scope of work requires release of information,
(3) compliance with professional standards of conduct for protection of the public requires release of infosmation, (4)
Streamborn requires the release of information in the defense of claims or liabilities, (5) the information was acquired on
a non-confidential basis from others or the information is otherwise within the public domain, or (6) reldase of the
information is otherwise mandated or allowed by law.

13, Legal Action: Streamborn is 2 California corporation. Legal jurisdiction shall be the location of the site or, in case of
no distinct real property, the location of Streamborn's corporate headquarters. The prevailing party in a dispute over the
work shall be entitled to recover costs, including reasonable legal costs, from the losing party.

14, Work Products: Reports, drawings, specifications, and other instruments of service developed by Streamborn for the
project shall remain property of Streamborn. Client shall not release or distribute the work products nor use the work
products outside the confines of the project without first obtaining permission from Streamborn. Streamborn shali not
be responsible for any use of the work products outside the confines of the project, whether authorized or not. Client
shall indemnify Streamborn for Client’s release, distribution, or use of the work products outside the confines of the
project.

15, Sample Disposition: Unless specifically requested by Client, excess and leftover samples shall be retained by
Streamborn or the laboratory for a period of 30 days after date of sample collection, after which samples shall be
disposed of by returning to the location of origin, placement in appropriate and labeled containers and returning to the
location of origin, or disposal by laboratory in accordance with applicable regulations (method of disposal shall be at
Streamborn's option),

STREAMBOR



