CONCRETE BLOCK WALL

Sunnymere Avenue

ANTER

Demolition Notes

- A. CONTRACTOR SHALL VERIFY EXISTING TANKS & PIPING LOCATIONS IN FIELD. LOCATIONS SHOWN ON THIS DRAWING ARE DIAGRAMMATIC ONLY.
- B. FENCE JOB SITE WITH 6 FT. HIGH CHAIN LINK FENCE DURING BOTH DEMOLITION & CONSTRUCTION.
- C. CONTRACTOR SHALL PROTECT EXISTING BUILDING & CANOPY FINISHES & TOUCH-UP PAINT AS REQ'D.
- CONTRACTOR SHALL PROTECT EXISTING UNDERGROUND UTILITIES, MONITOR WELLS IN PLACE.
- E. ALL WORK & INSTALLATIONS SHALL BE DONE IN ACCORDANCE WITH ARCO TANK DRAWINGS DATED 7-1-95 AND MASTER CONSTRUCTION CONSTRUCTION SPECIFICATIONS DATED APRIL 1995. (SECTIONS RELEVANT TO THIS PROJECT)

Plan Notes - Base Bid

- 1) REMOVE (4) SINGLE-WALL STEEL PRODUCT TANKS AS FOLLOWS:
 - (2) 4,000 GALLON
 - (2) 6,000 GALLON

REMOVE TANK SLAB, REMOTE FILLS, POWER & SIGNAL CONDUIT TO EDGE OF EXCAVATION. LEAVE EXCAVATION OPEN FOR OTHERS. STOCKPILE EXCAVATION SPOILS COVERED WITH VISQUEEN ONSITE FOR REUSE.

- REMOVE ALL PRODUCT, VAPOR RECOVERY & VENT PIPING.
 REMOVE ALL VAPOR POTS. LEAVE TRENCHES OPEN FOR OTHERS.
 STOCKPILE EXCAVATION SPOILS COVERED WITH VISQUEEN ONSITE
 FOR REUSE.
- PROTECT EXISTING ISLANDS, DISPENSERS, DISPENSER POWER & SIGNAL CONDUIT, VENT RISERS @ BUILDING IN PLACE FOR REUSE.

Plan Notes - Alternate Bid

- 1) REMOVE (4) SINGLE-WALL STEEL PRODUCT TANKS AS FOLLOWS:
 - (2) 4,000 GALLON
 - (2) 6,000 GALLON


REMOVE TANK SLAB, REMOTE FILLS, POWER & SIGNAL CONDUIT TO EDGE OF EXCAVATION.



AtlanticRichfieldCompany & Fraingering

Retail Marketing

series way 404 cord, CA 94520) 680-6800



Seminary Avenue

SITE PLAN

SCALE: 1" = 10'-0"



- REMOVE ALL PRODUCT, VAPOR RECOVERY & VENT PIPING. REMOVE ALL VAPOR POTS. BACKFILL & COMPACT TRENCHES. REPAIR A.C. PAVING & CONCRETE DRIVE SLAB.
- 3 PROTECT EXISTING ISLANDS, DISPENSERS, DISPENSER POWER & SIGNAL CONDUIT, VENT RISERS @ BUILDING IN PLACE FOR REUSE.

REVISIONS

drawn | 11/29/95 2D.F. project / facility 6002

Piping Legend

PRODUCT PIPING

30

VENT PIPING

DATE

(#)

20